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The Montana Department of Transportation is soliciting construction and 

design services for the  

I-90 ROCKFALL MITIGATION - W OF DREXEL - CALL 303 Design-Build project. 

 

I-90 ROCKFALL MITIGATION - W OF DREXEL RFQ & ATTACHMENTS 

 

  

TENTATIVE SCHEDULE OF EVENTS  

RFQ Advertisement  April 25, 2013 

SOQ Response Due  May 20, 2013 by 11:00 am 

Short List  May 28, 2013 

RFP Issue  May 29, 2013 

Technical Proposal Due July 3, 2013 by 11:00 am 

Online Q&A Forum Closes July 15, 2013 by 10:00 am 

Bid Price Proposal Due  July 18, 2013 by 11:00 am 

Final Selection  July 23, 2013 

Award Date July 23, 2013 

Notice to Proceed July 30, 2013 

 

*****************************************************************************

************** 
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Submitted: Wed, 29-May-2013 11:15 MDT 

 

The Ranked Short List for this project is listed below: 

 

 1 

Hi-Tech Rockfall Construction 

Shannon & Wilson 

HDR Engineering 

 

 

2 

GeoStabilization International 

 

 

3 

Schellinger Const. 

ftp://ftp.mdt.mt.gov/contract/bid-packages/DESIGN_BUILD_PROJECTS/I-90_ROCKFALL_MITIGATION-WEST_OF_DREXEL/


Tetra Tech 

Morrison Maierle Inc. 

Rock & Co. 
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Clarification: 

Submitted: Wed, 05-Jun-2013 9:30 MDT 

The survey files referenced in the RFP are available at the following link: 

SURVEY FILES 

*****************************************************************************

************** 
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Clarification: 

Submitted: Fri, 14-Jun-2013 16:06 MDT 

The pre-proposal meeting minutes can be found at the following link: 

PRE-PROPOSAL MEETING MINUTES 
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Clarification: 

Submitted: Tue, 09-Jul-2013 11:30 MDT 

The Bid Price Proposal due date is being delayed in order to pursue 

additional right of way for the slide at MP 24.1.  

Do not submit your Bid Price Proposal on July 18.  If additional right of way 

can be obtained, MDT will be  

issuing an addendum to the RFP and requesting a revised design for this site 

from the Short Listed DB Firms.  It is  

anticipated the DB Firms will be notified of the addendum and revised dates 

within two weeks.  The schedule will be  

adjusted to accommodate this delay.  We apologize for any inconvenience. 

*****************************************************************************

************** 
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Clarification: 

Submitted: Wed, 17-Jul-2013 13:50 MDT 

The Right of Way negotiations were unsuccessful; therefore, no addendum is 

being issued for this project.  MDT is  

moving forward with the Firms Technical Proposal designs and each will be 

scored with the information currently in  

the Technical Proposal.  Due to this delay, the Firms Contract Time included 

in Criteria #2 will not be used.  The  

Firms will establish the Contract Time in the Bid Price Proposal.  

 

Additional contract time will be added and a winter shutdown period will be 

identified in the Q&A in Question 10.  

 

The Bid Price Proposal Due Date is 11:00 am, July 30, 2013. 
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REVISED SCHEDULE OF 

ftp://ftp.mdt.mt.gov/contract/contractors/I-90_ROCKFALL_MITIGATION-W_OF_DREXEL/
ftp://ftp.mdt.mt.gov/contract/bid-packages/DESIGN_BUILD_PROJECTS/I-90_ROCKFALL_MITIGATION-WEST_OF_DREXEL/_UPDATED_061413_PREPROPOSAL_MTG_MINUTES_061313.PDF


EVENTS  

Online Q&A Forum Closes July 26, 2013 by 10:00 am 

Bid Price Proposal Due  July 30, 2013 by 11:00 am 

Final Selection  July 30, 2013 

Award Date August 6, 2013 

Notice to Proceed August 13, 2013 

 

*****************************************************************************
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Clarification: 

Submitted: Mon, 22-Jul-2013 13:23 MDT 

Linked is the RFP and attachments:  RFP & ATTACHMENTS 
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FIRM 

FIRMS 

TECHNICAL  

PROPOSAL 

SCORE 

TECHNICAL 

PROPOSAL 

AWARDED 

POINTS 

FIRMS 

TOTAL 

COST 

COST 

PROPOSAL 

AWARDED 

POINTS 

TOTAL 

POINTS 

Hi-Tech 

Rockfall 
58,995 55.31 Non-responsive 0.0 

Non-

responsive* 

Geostabilization 

International 
58,560 54.90 Non-responsive 0.0 

Non-

responsive** 

Schellinger 

Construction 
53,430 50.09 $ 3,025,000.00 25.00 75.09 

 

 

* The Hi Tech Rockfall Bid Price Proposal was non-responsive for two reasons:  

1) the proposed completion date was during the winter shutdown period 

identified in the Q&A and  

2) the required DBE Schedule of Participation was not included with their bid 

price proposal.  

 

** The GeoStabilization International Bid Price Proposal was non-responsive 

because the required  

DBE Schedule of Participation was not included with their bid price proposal. 

*****************************************************************************

************** 
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Submitted: Wed, 08-May-2013 10:42 MDT 

Company: Morrison-Maierle 

Contact:  John Pavsek 

Question: 

 1)  The RFQ references SUE requirement and the Team’s responsibility to 

relocate or adjust utilities impacted by the  

project design.  Does the Department have utility mapping in the area of the 

slides and is this information available  

ftp://ftp.mdt.mt.gov/contract/bid-packages/DESIGN_BUILD_PROJECTS/I-90_ROCKFALL_MITIGATION-WEST_OF_DREXEL/RFP_AND_ATTACHMENTS/


for us to assess the level work?  Is the D-B Team responsible for any utility 

company costs to relocate/protect their 

facility? 

2)  Regarding the schedule – 80 days appears to be insufficient to complete 

the design, permitting, MDT approval,  

and construction.  Will the Department consider an  extension?  

3)  The standard 90% and final review submittal process chews up a large 

portion of the design phase time.  For  

the less complex component design elements (i.e., traffic control, crossover 

design), would the Department consider  

waiving the 90% submittal and allow us to go straight to final? 

4)  Regarding liability associated with the rock fall mitigation design and 

construction, we assume that the standard  

liability provisions apply to this D-B project as is typically exercised for 

standard D-B-B projects. Will MDT accept  

long term liability for future slope performance and mitigation measures upon 

completion of construction of the slope  

mitigation by the design build team in accordance with the approved final 

project plans and specifications? 

5)  The Project Split Report references a consultant prepared “Preliminary 

Site Assessment” of the slide area dated  

February 25, 2013. Is this report available for review? 

Answer:  

Submitted: Fri, 10-May-2013 11:30 MDT 

1)  MDT does not have any utility mapping in the area of the slides. There 

are no permits for any utility facilities in  

the I-90 Right-Of-Way from RP 24.04 to RP 24.19 or from RP 24.59 to RP 24.72.  

The successful Firm is responsible  

for all utility relocation and protection costs impacted by the project 

design. 

2)  Yes. The Contract Time may not exceed 90 days. 

3)  MDT will waive the 90% plan review requirement for the traffic control 

plan and the crossover design. All other  

component plan reviews still require 90% and 100% submittals. The Firm's 

schedule will allow 7 calendar days  

for MDT review time for each design component submittal rather than the 

standard 14 calendar days.  

4)  MDT accepts long term liability for future slope performance. 

5)  The Preliminary Site Assessment can be found at this link:   PRELIMINARY 

SITE ASSESMENT 

_____________________________________________________________________________

_______________ 
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Submitted: Tue, 14-May-2013 08:17 MDT 

Company: Morrison-Maierle, Inc. 

Contact:  John Pavsek 

Question: 

Based on our interpretation of the 1st paragraph in the Project Description 

of the RFQ, is the MDT’s goal to provide  

slope stabilizations systems such as draped rockfall protection or nailed 

Tecco systems "in addition to" a passive  

rockfall fencing along the interstate?   

We’ve carefully considered the scope of the work, and considering the 

manpower requirements, and the potential  

for weather delays feel that 90 days is inadequate to process geotech system 

designs, clean  the slopes, and  

responsibly construct both active and passive measures.    

ftp://ftp.mdt.mt.gov/contract/bid-packages/DESIGN_BUILD_PROJECTS/I-90_ROCKFALL_MITIGATION-WEST_OF_DREXEL/_UPDATED_051013_PRELIMINARY_SITE_ASSESSMENT %283%29.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/DESIGN_BUILD_PROJECTS/I-90_ROCKFALL_MITIGATION-WEST_OF_DREXEL/_UPDATED_051013_PRELIMINARY_SITE_ASSESSMENT %283%29.PDF


Would MDT allow the contractor to perform slope stabilization and interchange 

protection measures in the fall  

(i.e., within the 90-calendar days) and return in the spring to perform the 

balance of the slope stabilization  

construction (geotech system)? 

Answer:  

Submitted: Thu, 16-May-2013 9:23 MDT 

The project goal is to mitigate two unstable rock slopes adjacent to 

Interstate 90.  It is the responsibility of the  

Design Build Firm to design and construct rockfall mitigation measures in 

order to meet this goal in the timeframe  

specified.  The measures listed in the RFQ are example options, not required 

measures.  Partial completion of  

mitigation measures with a subsequent construction phase to finish the 

project the following year is not acceptable. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Fri, 17-May-2013 08:53 MDT 

Company: Tetra Tech 

Contact:  Brandy Moses Straub, Marketing Support 

Question: 

Are resumes included as part of the page count in this 50-page SOQ submittal?  

Answer:  

Submitted: Fri, 17-May-2013 10:05 MDT 

Yes. 

_____________________________________________________________________________

_______________ 
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Submitted: Thu, 06-Jun-2013 12:53 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Mark Cyr 

Question: 

Did MDT complete a NEPA/MEPA review as indicated in the SOQ?  If so, please 

provide a copy as indicated.  If no  

MEPA review has been completed, what level of analysis will be required 

(documentation of applicability for a  

categorical exclusion or EA)? 

Answer:  

Submitted: Fri, 07-Jun-2013 08:14 MDT 

MDT did not complete a NEPA/MEPA document. It is the Firms responsibility to 

prepare a draft MEPA/NEPA 

Document and supporting reports for review and approval by MDT and FHWA for 

this project. It is up to the Firms  

design what level of analysis is required but it is anticipated this project 

will qualify as categorically excluded. 

_____________________________________________________________________________

_______________ 
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Submitted: Thu, 06-Jun-2013 12:55 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Mark Cyr 

Question: 

The Preliminary Site Assessment Report prepared by Landslide Technologies, 

dated February 25, 2013 references a  

topographic survey of the slope at MP 24.1 undertaken by the Montana 

Department of Transportation at the time  



of the failure.  Is the survey information available for review? 

Answer:  

Submitted: Fri, 07-Jun-2013 08:16 MDT 

Only the provided survey was conducted.  There is not a second survey on the 

other “Rock” slope at MP 24.8. 

_____________________________________________________________________________

_______________ 
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Submitted: Fri, 14-Jun-2013 09:39 MDT 

Company: HI-TECH Rockfall 

Contact:  Chris Ingram 

Question: 

Knowing that a portion of the exisitng slide area at MP 24 extends above the 

MDT right of way are we to account 

for potential slide and volume of material above the right of way that may 

come down or only base the design on 

the material that exists within the MDT right of way. 

Answer:  

Submitted: Fri, 14-Jun-2013 15:01 MDT 

The DB Firm needs to base their design on material inside and outside the 

right of way that has the potential to  

impact public safety and future maintenance. All mitigation measures must be 

within MDT right of way. 

_____________________________________________________________________________

_______________ 
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Submitted: Wed, 26-Jun-2013 11:30 MDT 

Company: GeoStabilization International 

Contact: Bryan Wavra 

Question: 

Can the page limit on Section 4 of the Technical Proposal be increased to 100 

pages? 

Answer:  

Submitted: Fri, 28-Jun-2013 14:52 MDT 

Yes, the page limit for Section 4 is 100 pages. 

_____________________________________________________________________________

_______________ 
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Submitted: Fri, 28-Jun-2013 16:01 MDT 

Company: HI-TECH Rockfall 

Contact:  Chris Ingram 

Question: 

In the technical proposal it mentions submitting a CD are we to submit 1 CD 

with the proposal or 10 CD's 

Answer:  

Submitted: Mon, 01-Jul-2013 10:10 MDT 

Only 1 CD is required. 

_____________________________________________________________________________

_______________ 
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Submitted: Wed, 03-Jul-2013 16:04 MDT 

Company: Shannon & Wilson 

Contact:  Mark Vessely 

Question: 

Now that the deadline for technical proposal has passed, please indicate if 

any of the shortlist teams did not submit. 

Answer:  



Submitted: Mon, 08-Jul-2013 11:33 MDT 

All 3 Firms submitted Technical Proposals. 

_____________________________________________________________________________

_______________ 
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Submitted: Tue, 16-Jul-2013 09:19 MDT 

Company: HI-TECH Rockfall 

Contact:  Chris Ingram 

Question: 

Now that the project start date will be delayed it is almost certain the 

project can not be completed in 1 season  

due to winter weather. How is MDT going to handle the costs associated with 

demobe and then remobe in season 2?  

Are we to include this cost in our proposal? 

Answer:  

Submitted: Wed, 17-Jul-2013 13:54 MDT 

Revised Answer:  

Submitted: Fri, 19-Jul-2013 15:38 MDT 

The Firms should include all their mobilization in their Bid Price Proposal. 

Winter shutdown will be defined as  

all calendar days from October 19 through April 15.  Obtain approval from the 

Project Manager to work on any No  

Work Days.  Work on any of these days will be considered a chargeable day and 

assessed against the contract  

time unless the work is an exempt work item defined in Subsection 101.03. 

The Contract Time may not exceed 100 Calendar Days. 

_____________________________________________________________________________

_______________ 
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Submitted: Fri, 26-Jul-2013 14:28 MDT 

Company: HI-TECH Rockfall 

Contact:  Chris Ingram 

Question: 

According to the latest update the pricing proposal is to be submitted with a 

contract time.  

 

Do we need to submit a new schedule or just fill in the completion date line 

on the pricing proposal? 

Revised Answer:  

Submitted: Mon, 29-Jul-2013 10:00 MDT 

The Firms only need to fill in the Completion Date on the Bid Price Proposal. 

The updated schedule will be required  

concurrent with the 100% plans submission. 

 

      

 


